

Application for CRTPO Discretionary Funding Fall 2019

* Required

Existing Projects: Roadway, Bicycle / Pedestrian, or Transit

Complete the following questions to request funding for an existing capital project.

1. TIP number: *

Project Information

Your answer

2. Select the mode / activity for this project. *

Project Information - Mode

Choose ▼

3. Identify the CRTPO discretionary funding source(s) programmed to this project. *

Project Information - Current funding

- Surface Transportation Block Grant - Direct Attributable (STBG-DA) (formerly STP-DA)
- Transportation Alternatives Program - Direct Attributable (TAP-DA)
- Congestion Mitigation & Air Quality (CMAQ)
- Bonus Allocation (BA)



4. Project phases(s) remaining to be completed: *

Project Information - Phases / status (Select all that apply.)

- Preliminary engineering/design
- Right-of-way acquisition
- Construction

5. Has funding authorization been achieved for Preliminary Engineering/Design?

Status - Authorization (If yes, provide date of funds authorization. If no, provide anticipated date. If N/A, leave blank.)

Date

mm/dd/yyyy

6. Has funding authorization been achieved for Right-of-Way acquisition?

Status - Authorization (If yes, provide date of funds authorization. If no, provide anticipated date. If N/A, leave blank.)

Date

mm/dd/yyyy

7. Has funding authorization been achieved for Construction?

Status - Authorization (If yes, provide date of funds authorization. If no, provide anticipated date. If N/A, leave blank.)

Date

mm/dd/yyyy

8. Has funding authorization been achieved for purchase of transit vehicles or equipment?

Status - Authorization (If yes, provide date of funds authorization. If no, provide anticipated date. If N/A, leave blank.)

Date

mm/dd/yyyy



9. Completion Date of Planning/Environmental Document:

Project Schedule - PE (Provide actual or anticipated date.)

Date

mm/dd/yyyy

10. Start Date of Right-of-Way Acquisition

Project Schedule - ROW

Date

mm/dd/yyyy

11. Let Date (Opening for Bids)

Project Schedule - CON

Date

mm/dd/yyyy

12. Project Completion Date

Project Schedule - CON

Date

mm/dd/yyyy

13. Summarize the project activities completed to date and the remaining project schedule. *

Project Schedule - Summary

Your answer



14. Identify the factor(s) contributing to a shortfall of funds. *

Select all that apply. You will be asked to describe each selection in the next question.

- Change to scope of work
- ROW acquisition cost
- Utilities relocation cost
- New construction estimate
- Construction management cost
- Other:

15. Describe the factors contributing to the funding shortfall. *

Include information for each of your selections in the previous question.

Your answer

16. Has this project previously received shortfall funding (additional funds requested after the initial award) from CRTPO?

*

- No.
- Yes. Received 1 previous award of shortfall funds.
- Yes. Received 2 previous awards of shortfall funds.
- Yes. Received 3 previous awards of shortfall funds.
- Other:

17. Describe any critical need / other pertinent information related to this request for additional funds.

Your answer



18. Current Preliminary Engineering/Design Total Estimated Cost: *

Budget - Project Phases (NOTE: The completion of the Budget questions does not fulfill the separate requirement to submit a detailed cost estimate and Attachment 1B, found at <http://www.crtpo.org/crtpo-discretionary-projects>. Responses must be consistent with the amounts stated in Attachment 1B.)

Your answer

19. Current Right-of-Way Acquisition Total Estimated Cost: *

Budget - Project Phases

Your answer

20. Current Construction Total Estimated Cost: *

Budget - Project Phases

Your answer

21. Select the percentage of other funding your municipality has committed to support the project. *

Budget - Match

- 20-24%
- 25-30%
- 31-49%
- Greater than 50%

22. Name the source(s) and amount(s) of local match. *

Budget - Match (i.e. General fund, Town of X, CIP: \$X)

Your answer



23. Provide the total amount of match that is committed if the additional funds are awarded. *

Budget - Match (Must match the amount identified in the letter of local commitment and be consistent with the responses provided above and in Attachment 1B.)

Your answer

24. Select the contingency percentage to be applied to the current project budget. *

Budget - Contingency

- 40% - No preliminary engineering/design completed
- 30% - Preliminary engineering/design complete, but right-of-way not acquired
- 25% - Preliminary engineering/design complete and right-of-way acquired

25. Provide the contingency amount included in the current project budget. *

Budget - Contingency

Your answer

26. Provide the Construction Engineering Inspections (CEI) amount included in the current project budget. *

Budget - CEI (Note: Preliminary Engineering and CEI cost percentages include the applicable NCDOT Administrative Fees.)

Your answer

27. State the amount of CRTPO Discretionary funds being requested. *

Budget - Request Amount - Total

Your answer



28. State the amount of the funding request that will be used for Preliminary Engineering/Design. *

Budget - Request Amount - Project Phases

Your answer

29. State the amount of the funding request that will be used for Right-of-Way Acquisition. *

Budget - Request Amount - Project Phases

Your answer

30. State the amount of the funding request that will be used for Construction. *

Budget - Request Amount - Project Phases

Your answer

31. Attachment(s) provided to support request for funds: *

- Attachment 1B (<http://www.crtpo.org/crtpo-discretionary-projects>) - Required
- Original cost estimate - Required
- New cost estimate
- Bid documentation
- Other:

A copy of your responses will be emailed to the address you provided.



reCAPTCHA

[Privacy](#), [Terms](#)

This content is neither created nor endorsed by Google. [Report Abuse](#) - [Terms of Service](#)

Google Forms

